
                                                                                                            
 
 

 

 
 

 

ADDENDUM NO. 1 
 

NJ STATE POLICE BARRACKS BUILDING 
 
February 2, 2024 
 
The Cumberland County Improvement Authority (The Authority) has issued this Addendum No. 1 for the 
PROJECT.  All bidders must submit the Acknowledgement of Receipt of Addenda form.  Failure to submit 
the Acknowledgement of Receipt of Addenda form is a mandatory cause for the bid to be rejected (N.J.S.A. 
40A:11-23.2). 
 
 
Addendum No. 1 does change the sealed bid submission date as indicated on certain bid document forms 
in the original bid packet.  Bids will be received on Tuesday, March 12, 2024, at 1:00 P.M., at which time 
they will be opened by The Authority.  This addendum includes the following sections: 
 

• January 24, 2024, Pre-Bid Conference Questions and Answers 

• Updated Specification Cover 

• Changes to the Contract Drawings 
 
 
Changes to the Contract Drawings: 
 
The following drawings were revised: 
 

P1.0 – Below First Floor Plumbing Plan 
P2.0 – First Floor Plumbing Plan 

 
Items changed on the above referenced plan as indicated by the MEP engineer are as follows: 
 

Roof drain piping sizes were increased throughout the building to accurately reflect the roof areas 
connected to each drain. These changes are bubbled and marked by a Revision 3 tag." 

  



                                                                                                            
 
 

 

 
 

 

PRE-BID CONFERENCE NOTES 

 
January 24, 2024 
 

 
 
Site Fence Requirement 
 
 The “entire site” fence is required and to be the responsibility of the General Contractor 
of the SITE WORK project.  It is expected that this fence will remain up for the duration of both 
the Site Work and Building construction projects. 
 
Construction Trailer Requirement 
 
 A construction trailer is to be provided by the General Contractor of the BUILDING project. 
 
PLA or Prevailing Rate 
 
 The “Site Work” project and the “Building” project do not have a Project Labor Agreement 
(PLA).  This project shall adhere to the New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et 
seq.) 
 
Holding Cells 
 
 Holding cells shown on the building plan in the arrest processing area are for coordination 
and representation only.  The holding cells are considered “furniture” and will be provided by 
others. 
 
Hiring Requirements/Wage Rates 
 
 Please reference Specification section C with associated forms. 
 
Questions Received: 
 
1 of 1 – The specs have no clear BMS/HVAC control spec.  There is mention of meeting sequences 
but there is no basis of design or list of acceptable manufacturers that I can find.  Please confirm 
HVAC Controls Manufacturers or a basis of design. 
 

The individual sequence of operations on M5.0 are to be met by the standalone packaged 
equipment control boards. A sampling of equipment manufacturers are included in the 
individual specification sections.  All rooftop units are to be provided with a bacNET card 
for potential future integration. 
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745 Lebanon Road    Millville, NJ 08332 

 
 

 
 

ISSUED FOR BID 
 

 

NJ STATE POLICE BARRACKS 
BUILDING 

COMMERCIAL TOWNSHIP, NJ 
 

MARCH 12, 2024 
1:00 P.M. 
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ALL REPORTS, PLANS, SPECIFICATIONS AND COMPUTER FILES 

RELATING TO THIS PROJECT ARE THE PROPERTY OF MANDERS 

MERIGHI PORTADIN FARRELL. MMPF RETAINS ALL COMMON LAW, 

STATUTE AND OTHER RESERVED RIGHTS INCLUDING THE 

COPYRIGHT THERETO. REPRODUCTION OF THE MATERIAL HEREIN 

OR SUBSTANTIAL USE WITHOUT WRITTEN PERMISSION OF MMPF 
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TROOP A

PORT NORRIS
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SCALE:  1/8" = 1'-0"
1

BELOW FIRST FLOOR PLUMBING PLAN

1 12/14/23 RELEASED FOR REVIEW

2 1/16/24 RELEASED FOR BIDDING

3 2/1/24 ROOF DRAIN PIPING REVISIONS
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KEYED NOTES:__________________
1. ISOLATION VALVE(S).

2. 2" VENT, 1" COLD WATER DOWN TO FIXTURE. PROVIDE WATER 
HAMMER ARRESTOR. TYPICAL FOR WATER CLOSETS.

3. 1 1/2" VENT, 1/2" HOT AND COLD WATER DOWN TO FIXTURE.

4. 1 1/2" VENT, 3/4" COLD WATER DOWN TO FIXTURE.

5. 2" VENT, 3/4" HOT AND COLD WATER DOWN TO FIXTURE.

6. 1 1/2" VENT DOWN.

7. 2" VENT, 1 1/2" VENT, 1/2" HOT AND COLD WATER, AND 1" COLD 
WATER DOWN TO COMBINATION TOILET LAVATORY. INSTALL PER 
MANUFACTURER'S RECOMMENDATIONS. COORDINATE WITH 
ELECTRICAL CONTRACTOR FOR MASTER TROL REMOTE FLUSH 
SYSTEM INSTALLATION.

8. 1/2" HOT AND COLD WATER DOWN TO SHOWER.

9. EXTEND AND CONNECT 1/2" COLD WATER TO HOSE BIBB.

10. 1" NATURAL GAS DOWN TO WATER HEATER. PROVIDE GAS COCK, 
UNION, AND DIRT LEG. 

11. EXTEND AND CONNECT NATURAL GAS TO GENERATOR PER 
MANUFACTURER'S RECOMMENDATIONS. PROVIDE GAS COCK, 
UNION, AND DIRT LEG. SEE FLOOR PLAN FOR PIPE SIZE. 5 PSI TO 
10" W.C. PRESSURE REGULATOR MUST BE AT LEAST 10' 
UPSTREAM OF GENERATOR GAS CONNECTION.

12. 1/2" COLD WATER DOWN IN WALL. EXTEND AND CONNECT TO 
FLOOR DRAIN TRAP PRIMER CONNECTION(S).

13. 1 1/2" VENT, 1/2" COLD WATER DOWN TO FIXTURE.

14. EXTEND AND CONNECT 1/2" COLD WATER FROM WATER CLOSET 
TO FLOOR DRAIN TRAP PRIMER CONNECTION(S).

15. 3/4" COLD WATER DOWN TO WALL HYDRANT.

16. EXTEND AND CONNECT 1/2" COLD WATER FROM SINK TO SB1 TO 
SERVE REFRIGERATOR.

17. MASTER TROL EVS2 CONTROLLER. COORDINATE WITH 
ELECTRICAL CONTRACTOR TO INSTALL WITH TS1/TS2.

18. 2" VENT DOWN.

19. EXTEND AND CONNECT 1/2" HOT WATER TO DISHWASHER. 
PROVIDE DISHWASHER WYE FOR DISHWASHER DISCHARGE.

20. 1 1/2" VENT DOWN TO FIXTURE. 3/4" HOT AND COLD WATER 
DOWN TO THERMOSTATIC MIXING VALVE. EXTEND AND CONNECT 
1/2" TEPID WATER FROM THERMOSTATIC MIXING VALVE TO 
EYEWASH.

21. 3/4" COLD WATER DOWN TO HOSE BIBB.

GENERAL NOTES:
A. REFER TO ARCHITECTURAL PLANS FOR LOCATIONS OF CMU WALLS.  

COORDINATE WITH GENERAL CONTRACTOR FOR INSTALLATION OF 
PLUMBING FIXTURES IN CMU WALLS.

P
R

IN
T

E
D

:

Sheet

Date

Job

Drawn

Scale

Drawing

Project

Revisions

No. Date Description

ALL REPORTS, PLANS, SPECIFICATIONS AND COMPUTER FILES 

RELATING TO THIS PROJECT ARE THE PROPERTY OF MANDERS 

MERIGHI PORTADIN FARRELL. MMPF RETAINS ALL COMMON LAW, 

STATUTE AND OTHER RESERVED RIGHTS INCLUDING THE 

COPYRIGHT THERETO. REPRODUCTION OF THE MATERIAL HEREIN 

OR SUBSTANTIAL USE WITHOUT WRITTEN PERMISSION OF MMPF 

VIOLATES THE COPYRIGHT LAWS  OF THE UNITED STATES AND WILL 

BE SUBJECT TO LEGAL PROSECUTION.

c  2021, MANDERS MERIGHI PORTADIN FARRELL ARCHITECTS, LLC

p. 856 696 9155    l    f. 856 696 9080

1138 East Chestnut Avenue

AI-13618Peter W. Farrell AIA

David G. Manders AIA

AI-13038Ronald P. Portadin AIA

AI-07473Lawrence J. Merighi AIA

Manders Merighi Portadin Farrell Architects, LLC

AI-07220

www.mmpfa.com

Vineland,  New Jersey 08360

2
/1

/2
0
2
4
 3

:5
8
:4

9
 P

M

As indicated

FIRST FLOOR PLUMBING
PLAN

P2.0

NJ STATE POLICE
TROOP A

PORT NORRIS

2007 HIGHLAND ST, PORT NORRIS
COMMERCIAL TOWNSHIP, NJ 08349

LOT: 14      BLOCK: 183

01/16/24

21.124

PTB

N

SCALE:  1/8" = 1'-0"
1

FIRST FLOOR PLUMBING PLAN

1 12/14/23 RELEASED FOR REVIEW

2 1/16/24 RELEASED FOR BIDDING

3 2/1/24 ROOF DRAIN PIPING REVISIONS


	Addendum 1 - Building
	Building - 01 - Cover
	P1.0 - BELOW FIRST FLOOR PLUMBING PLAN
	Sheets
	P1.0 - BELOW FIRST FLOOR PLUMBING PLAN
	P2.0 - FIRST FLOOR PLUMBING PLAN


	P2.0 - FIRST FLOOR PLUMBING PLAN
	Sheets
	P1.0 - BELOW FIRST FLOOR PLUMBING PLAN
	P2.0 - FIRST FLOOR PLUMBING PLAN



