	Aliano Brothers General Contractors Inc. Tel. (856) 794-9490 • Fax (856) 794-9492 Email: bids@alianoconstruction.com		
Required Sub-Contractor Paperwork for			
	Renovations at the Rancocas Valley Regional School District Annex <u>Bids due to Aliano: 01/23/2020</u> <u>Paperwork requested as soon as possible</u>		
	Contractor:		
Teleph	one Number:		
	NJ Business Registration (See sample attached)		
	NJ Public Works Contractors Reg Cert. Expires:		
	Trade License – Needed HVACR, Plumbing, Electric: (Elec, HVACR, Plumbing) Trade: (Elec, HVACR, Plumbing) Trade:		
	NJ DPMC Notice of Classification Expires:		
	NJ DPMC Uncompleted Contract Amounts (Attached)		
	No Material Change of Circumstances (Attached)		



State of New Jersey

DEPARTMENT OF THE TREASURY DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION 33 W. STATE STREET PO BOX 034 TRENTON, NEW JERSEY 08625-0034

REPLY TO: TEL: (609) 943-3400 FAX: (609) 292-7651

TOTAL AMOUNT OF UNCOMPLETED CONTRACTS

(This form is to be used with the NOTICE OF CLASSIFICATION when submitting bids to the Department of Education.)

I Certify that the amount of uncompleted work on contracts is \$ ______.

The amount claimed includes uncompleted portions of all currently held contracts from all sources (public and private) in accordance with N.J.A.C. 17:19-2.13.

I further certify that the amount of this bid proposal, including all outstanding incomplete contracts does not exceed my prequalification dollar limit.

	Respectfully submitted,
Affix	Ву
corporate seal here	Name of Firm
	Signa ture
	Title
Sworn to and subscribed before me This day of 20	Business Address
Notary Public	
	Phone

NO MATERIAL CHANGE OF CIRCUMSTANCES

AFFIDAVIT

SEAL

SIGNATURE

TITLE

COMPANY

Sworn to and subscribed before me this day of _____, 20____.

Notary Public