

DELAWARE RIVER AND BAY AUTHORITY

CAPE MAY - LEWES FERRY

ADDENDUM NO. 2

TO

CONTRACT NO. CMLF-C19-06R2

CAPE MAY TERMINAL
POLICE DISPATCH CENTER REHABILITATION

October 18, 2022

To all concerned:

The original Contract Documents issued September 14, 2022, shall be amended as noted herein. This Addendum No. 2 shall hereby become part of the Contract Documents. **Bidders that elect to submit their numeric bid in paper format (hardcopy) must acknowledge this Addendum in the space provided on the signature page of the Bid forms.**

Amendment No. 1: Written Questions/Answers (see below).

* * * * *

CONTRACT NO. CMLF-C19-06R2
Addendum No. 2; Amendment No. 1

Questions/Answers

- Q1. The Bid Form does not list the alternate to replace the carpeting in Squad Room 109. Please advise.
- A1. Carpeting replacement in Squad Room 159 is not part of the Bid. If changes are made during the contract, they will be negotiated per Section 104.06 Differing Site Conditions of the Authority's Standard Specifications. Bidders cannot submit any unauthorized additions, omissions, limitations, provisions, alterations, or conditions along with the Bid submission.